

BID SUBMISSION DOCUMENT

GeM Bid Number: GEM/2026/B/7416258

Bid Title:	Construction of Temporary Storage Room on Terrace of Administrative Building at IIIT, Nagpur Campus
Buyer Organization:	Indian Institute of Information Technology (IIIT), Nagpur
Ministry/Department:	Ministry of Education – Department of Higher Education
Bid Closing Date:	28-04-2026 at 16:00 Hours (IST)
Estimated Bid Value:	INR 6,30,000/- (Six Lakh Thirty Thousand Only)
EMD Amount:	INR 15,750/- (Fifteen Thousand Seven Hundred Fifty Only)
Contract Period:	9 Months from Award of Contract
Submitted By:	XYZ Construction & Consultancy Pvt. Ltd.
Date of Submission:	25-04-2026

⚠ THIS IS A SAMPLE DOCUMENT FOR EXPERIMENTAL/REFERENCE PURPOSES ONLY ⚠

SECTION 1: BIDDER DETAILS

1.1 Company Profile

Company Name	XYZ Construction & Consultancy Pvt. Ltd.
Type of Entity	Private Limited Company
CIN Number	U45200MH2010PTC200001
GST Registration No.	27AABCX1234A1Z5
PAN Number	AABCX1234A
GeM Seller ID	SELLER20240001ABCD
MSME Registration	UDYAM-MH-10-0001234 (Small Enterprise)
Registered Address	Plot No. 15, MIDC Hingna, Nagpur – 440016, Maharashtra
Correspondence Address	123, Civil Lines, Nagpur – 440001, Maharashtra
Contact Person	Mr. Rajesh Kumar Sharma
Designation	Director / Authorized Signatory
Mobile Number	+91-9876543210
Email Address	rajesh.sharma@xyzcons.in
Year of Incorporation	2010
Office in Maharashtra	Yes – Nagpur Office (State of Consignee)

1.2 Authorized Signatory Declaration

I, Mr. Rajesh Kumar Sharma, Director of XYZ Construction & Consultancy Pvt. Ltd., being duly authorized, hereby certify that all information provided in this bid is true, accurate and complete. I am authorized to bind the company in this bidding process.

SECTION 2: TECHNICAL BID

2.1 Understanding of Scope of Work

XYZ Construction & Consultancy Pvt. Ltd. has thoroughly reviewed the Scope of Work (SOW) document for the Construction of a Temporary Storage Room on the Terrace of the Administrative Building at IIIT Nagpur Campus. We confirm our full compliance with all technical specifications, SLA requirements, and regulatory compliances as mentioned in the bid document.

2.2 Proposed Methodology

- Site visit and survey of the terrace area of Administrative Building at IIIT Nagpur Campus
- Structural assessment to determine load-bearing capacity before commencing construction
- Preparation of detailed construction drawings and material schedule for approval
- Procurement of ISI-certified, non-toxic and environment-friendly construction materials
- Construction using lightweight materials (pre-engineered / PEB structure) to minimize load on terrace slab
- Waterproofing treatment on existing terrace before placing structure
- Installation of pre-fabricated roofing, wall panels, door, ventilation and electrical connections as per SOW
- Final inspection, quality testing and handover with as-built drawings

2.3 Project Timeline (9 Months Contract Period)

S.No.	Milestone / Activity	Duration	Deliverable
1	Site Survey, Soil/Structural Testing & Report	Week 1-2	Survey Report
2	Design, Drawing Preparation & Approval	Week 3-5	Approved Drawings
3	Material Procurement & Mobilization	Week 6-8	Material at Site
4	Civil Works & Waterproofing	Week 9-14	Completed Civil Work
5	Structure Erection & Roofing	Week 15-24	Erected Structure
6	Finishing, Electrical & Ventilation Works	Week 25-32	Completed Interiors
7	Final Inspection, Punch List & Handover	Week 33-36	Completion Certificate

2.4 Compliance Checklist

S.No.	Requirement	Compliance
1	Regulatory/Statutory Compliance of Service	YES – Fully Compliant
2	Compliance with SOW, STC, SLA etc.	YES – Fully Compliant
3	MII (Make in India) Compliance	YES – Class I Local Supplier

BID SUBMISSION DOCUMENT GeM Bid No: GEM/2026/B/7416258		SAMPLE / FOR REFERENCE ONLY
4	MSME Registration (for Purchase Preference)	YES – UDYAM Registered
5	Office in State of Consignee (Maharashtra)	YES – Nagpur Office
6	Dedicated Toll-Free Service Support No.	YES – 1800-XXX-XXXX
7	Not under Liquidation / Bankruptcy	Confirmed – Undertaking Enclosed
8	Non-assignment / Non-sub-contract without consent	Confirmed – Agreed

SECTION 3: EXPERIENCE & ELIGIBILITY CRITERIA

3.1 Similar Past Projects (Last 3 Financial Years)

The following similar services have been successfully executed by XYZ Construction & Consultancy Pvt. Ltd.:

S.No.	Client Organization	Work Description	Contract Value (INR)	Year of Completion	Document Reference
1	VNIT Nagpur (Central Govt. PSU)	Construction of Prefab Storage & Equipment Room on Roof of EC Block	5,40,000/-	FY 2024-25	PO No. VNIT/CIVIL/2024/112 – Completion Cert. Enclosed
2	Maharashtra PWD (State Govt.)	Temporary Prefabricated Room Construction on Terrace of Govt. Office	4,20,000/-	FY 2023-24	Work Order No. PWD/NMC/2023/88 – Execution Cert. Enclosed
3	MSETCL, Nagpur Division	Fabrication & Installation of Temporary Storage Unit at Substation Building	3,80,000/-	FY 2022-23	Contract Ref. MSETCL/NGP/2022/56 – Completion Cert. Enclosed

3.2 Annual Turnover (Last 3 Financial Years)

Financial Year	Annual Turnover (INR)	Supporting Document
FY 2022-23	18,40,000/-	CA Certified Audited Balance Sheet enclosed
FY 2023-24	21,60,000/-	CA Certified Audited Balance Sheet enclosed
FY 2024-25	24,80,000/-	CA Certificate / Provisional Balance Sheet enclosed
Average Annual Turnover	21,60,000/- (Exceeds minimum INR 2 Lakh requirement)	

SECTION 4: FINANCIAL BID (PRICE SCHEDULE)**4.1 Price Breakup**

S.No.	Description of Work	Unit	Qty	Rate (INR)	Amount (INR)
1	Civil/Structural Works – Foundation, plinth & beam on terrace	Lumpsum	1	80,000	80,000
2	Waterproofing Treatment on Terrace (Area approx. 50 sqm)	Sqm	50	900	45,000
3	Pre-Engineered Structure (PEB) – Columns, beams, roofing (Colour-coated GP Sheets)	Lumpsum	1	1,85,000	1,85,000
4	Wall Panelling (Cement Board / PEB Panels, including insulation)	Sqm	80	950	76,000
5	MS Rolling Shutter Door (2.1m x 1.8m) – Supply & Installation	Nos.	1	38,000	38,000
6	Ventilation System (Louvres/Exhaust Fan) – Supply & Installation	Lumpsum	1	22,000	22,000
7	Electrical Wiring, Lighting (LED Fixtures) & MCB Board	Lumpsum	1	28,000	28,000
8	Miscellaneous (Painting, Hardware, Safety Railings around work area)	Lumpsum	1	30,000	30,000
Sub-Total (A)					5,04,000
GST @ 18% (B)					90,720
TOTAL BID AMOUNT (A+B)					5,94,720

Amount in Words: Rupees Five Lakh Ninety-Four Thousand Seven Hundred Twenty Only (INR 5,94,720/-) inclusive of all taxes.

SECTION 5: EMD & PAYMENT DETAILS

5.1 Earnest Money Deposit (EMD)

EMD Amount Required	INR 15,750/-
Mode of Payment	RTGS / NEFT Online Transfer
Beneficiary Name	Indian Institute of Information Technology, Nagpur, GENERAL
Bank Account Number	41759739179
IFSC Code	SBIN0006702
Bank Name & Branch	State Bank of India, VRCE Branch, South Ambazari Road, VNIT, Nagpur
UTR / Transaction Reference No.	SBIN20260420000012345 (Sample)
Date of Transfer	24-04-2026
Transaction Remarks	EMD for GEM/2026/B/7416258 – XYZ Construction & Consultancy Pvt. Ltd.
Proof Uploaded on GeM	Bank Transaction Receipt / Screenshot – Attached

5.2 Payment Terms Acknowledgement

- Service Provider acknowledges that salaries/wages of deployed staff must be paid by the Service Provider first and then claimed from the Buyer with statutory documents (PF, ESIC, Bank Statements).
- Performance Security (ePBG) @ 5% of contract value to be submitted within 15 days of award of contract, valid for 11 months.
- Payment shall be milestone-based as per the Payment Terms document provided by the Buyer.
- The Buyer reserves the right to increase or decrease contract quantity/duration by up to 25%.

SECTION 6: DOCUMENTS SUBMISSION CHECKLIST

S.No.	Document Description	Status	Remarks
1	GeM Seller Registration Certificate	Uploaded	GeM Profile Validated
2	Experience Criteria Documents (3 Past Project Completion Certificates)	Uploaded	3 certificates enclosed
3	Bidder Turnover Documents (CA Certified Audited Balance Sheets / CA Certificate)	Uploaded	FY 22-23, 23-24, 24-25
4	MSME / UDYAM Registration Certificate	Uploaded	For EMD & Turnover Relaxation / Purchase Preference
5	GST Registration Certificate	Uploaded	Valid and Active
6	PAN Card of Company	Uploaded	Registered with IT Dept.
7	Certificate of Incorporation / MoA / AoA	Uploaded	Company Docs
8	Undertaking – Not under Liquidation/Bankruptcy (Notarized)	Uploaded	On Company Letterhead
9	Undertaking – Compliance with Land Border Restriction (GeM GTC Clause 26)	Uploaded	Signed by Authorized Signatory
10	EMD Payment Proof (RTGS/NEFT Receipt)	Uploaded	UTR No. Mentioned
11	Proof of Office in Maharashtra (State of Consignee)	Uploaded	Utility Bill / Rent Agreement
12	Escalation Matrix for Service Support	Uploaded	3-Level Escalation Matrix
13	Price Bid / BOQ (Excel Format as specified by Buyer)	Uploaded	File: 1775452897.xlsx
14	MII (Make in India) Declaration / Class-I Local Supplier Certificate	Uploaded	As per DPIIT Order
15	Labour Law Compliance Undertaking (4 Labour Codes)	Uploaded	As per GeM GTC requirement

SECTION 7: DECLARATION & UNDERTAKINGS**7.1 General Declaration**

I/We, the undersigned, do hereby declare and undertake on behalf of M/s XYZ Construction & Consultancy Pvt. Ltd. that:

- All information provided in this bid submission is true, accurate and complete to the best of my knowledge and belief.
- We have carefully read and understood all the terms and conditions of this bid (GEM/2026/B/7416258) and agree to abide by them.
- We are not currently under any liquidation, court receivership, similar proceedings, or bankruptcy.
- We have not been blacklisted by any Government organization/PSU in India.
- Our company is a registered seller on the Government e-Marketplace (GeM) with a validated profile.
- We understand that Estimated Bid Value is indicative only and has no bearing on the price quoted by us.
- We confirm compliance with GeM GTC Clause 26 – our company does not share a land border with India.
- We agree to comply with all applicable Labour Laws including provisions under the four Labour Codes as applicable.
- We acknowledge and accept the option clause allowing the Buyer to increase/decrease the contract quantity or duration by up to 25%.
- We confirm that all products/materials used will be non-toxic and non-hazardous as applicable and have at least 3 years of residual market life.
- We shall not assign or sub-contract this work without prior written consent of the Buyer.

7.2 Authorized Signatory

Place: Nagpur Date: 25-04-2026	Contact Details: Mobile: +91-9876543210 Email: rajesh.sharma@xyzcons.in Office: +91-712-2800100 Toll-Free Support: 1800-XXX-XXXX
Authorized Signatory Mr. Rajesh Kumar Sharma Director XYZ Construction & Consultancy Pvt. Ltd. (Company Seal)	

--- END OF BID DOCUMENT ---

This is a SAMPLE document created for experimental/reference purposes only. All figures, names, and references are illustrative.